
The works will include the following activities:
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Delivery 

time:
45 Days  (includes handover of the site from the date of signing the contract and handover of the project)

:ستتضمن الأعمال الأنشطة التالية
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.تقديم وتركيب سكورة جارور 2
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ي نهايته)   يوم 45  
 
وع ف (يتضمن تسليم الموقع للمقاول وتسليم المشر وع مدة المشر

The contractor will be expected to own or lease the following equipment:

Lot 3 - Rehabilitation of water networks in Al Thawrah -Raqqa 
LOCATION: Raqqa -Al Thawrah City

COORDINATES:  Multiple

SCOPE OF WORKS:

This document outlines the scope of work for the rehabilitation of the water network in the Third NBHD and Al Qarea of Al 

Thawrah. The objective of this project is to improve the functionality of the water network, ensuring the provision of 

adequate and safe water to the residents and families of internally displaced persons (IDPs) in the area. The scope of work 

includes laying polyethylene pipes, provision of new valves, and construction of manholes.   

installing HDPE pipes

installing  gate valves

Casting  concrete manholes 

MINIMUM EQUIPMENT AND MACHINERY:

ي مدينة الثورة 
 
ي الحي الثالث والقرية ف

 
وع هو تحسي   شبكة المياه ، وضمان . يحدد هذا الملف نطاق العمل لإعادة تأهيل شبكة المياه ف الهدف من هذا المشر

ي المنطقة
 
يشمل نطاق العمل مد أنابيب البولي إيثيلي   ، وتوفي  صمامات جديدة ، وبناء غرف . توفي  المياه الكافية والآمنة للسكان وعائلات النازحي   ف

.التفتيش

Electricty supply including a generator with required cables and requirment

Excavator

HDPE welding machine

construction workshop

electric workshop

ي محافظة الرقة
 
مدينة الثورة-نطاق العمل لإعادة تأهيل شبكات المياه ف

باكر
جهاز لحام بولي ايتيلي  

ورشة بناء

وزشة كهربائية

Annex 8 - SCOPE OF WORKS

.تقديم وتركيب شبكة انابيب بولي ايتيلن

تقديم وصب غرف تفتيش 

:الحد الأدنى من المعدات والأدوات

يتوقع من المقاول امتلاك أو استئجار المعدات التالية

ي مع كل ما يلزم
 
مصدر كهربائ

مدينة الثورة- الرقة  :الموقع 

متعدد :الاحداثيات 

: نطاق العمل


